| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 506, 308. 59 RQUTE :
CALL CRDER : 510 CONTRACT ID : M -27453-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 20000AP
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $  345,802.00 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $  358,953.35 103. 8031%
3 351505753 GAUNT & SON ASPHALT $ 400, 960. 55 115. 9509%
| (1) 351139301 | (2) 35 1065659 | (3) 35-1505753
|E & B PAVING | NC. | BROCKS CONSTRUCTI ON COVPANY | GAUNT & SON ASPHALT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m et o e e ot e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTI ON 0001  PARK ROAD RESURFACE
I I |
0001 110-01001 LUMP|  17000. 00000 17000. 00|  17900. 00000 17900. 00| 8315. 00000 8315. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-02241 968.000 LFT | 2.00000 1936. 00| 2. 00000 1936. 00| 2. 15000 2081. 20
GUARDRAI L, REMOVE | | [
0003 203-90014 95.000 STA | 94. 00000 8930. 00| 64. 00000 6080. 00| 85. 00000 8075. 00
LI NEAR GRADI NG | [ [
0004 304-07489 800.000 TON | 40. 00000 32000. 00| 50. 00000 40000. 00| 56. 00000 44800. 00
HVA PATCH NG TYPE A | | [
0005 306-08034 2700.000 SYS | 2. 40000 6480. 00| 2. 75000 7425. 00| 2. 84000 7668. 00
MLLING ASPHALT, 1 1/2 IN. | | [
0006 402-07432 3370.000 TON | 36. 00000 121320. 00| 40. 00000 134800. 00| 39. 55000 133283. 50
HVA SURFACE, TYPE A | |
0007 402-07435 3300.000 TON | 29. 00000 95700. 00| 28. 00000 92400. 00| 38. 30000 126390. 00
HVA | NTERVEDI ATE, TYPE A | | |
0008 402-07450 1163.000 TON | 34. 00000 39542. 00| 28. 00000 32564. 00| 39. 15000 45531. 45
HVA, TYPE A, WEDGE AND LEVEL | | |
0009 406- 05520 15.000 TON | 145. 00000 2175. 00| 200. 00000 3000. 00| 250. 00000 3750. 00
ASPHALT FOR TACK COAT | | |
0010 601-04412 6.000 EACH 700. 00000 4200. 00| 730. 00000 4380. 00| 780. 00000 4680. 00
GUARDRAI L, BURI ED END | |
0011 601-99105 953.000 LFT | 13. 00000 12389. 00| 11. 95000 11388. 35 12. 80000 12198. 40
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0012 801-06640 18.000 EACH 85. 00000 1530. 00| 85. 00000 1530. 00| 91. 00000 1638. 00
CONSTRUCTI ON SIGN, A | | |
0013 801-06775 LUWP| 2600. 00000 2600. 00| 5550. 00000 5550. 00| 2550. 00000 2550. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 345, 802.00| $ 358, 953. 35| $ 400, 960. 55
------------------------------------------ o

CONTRACT TOTALS | $ 345, 802. 00| $ 358, 953. 35| $ 400, 960. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 520 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 571, 912. 23 ROUTE : SR 9
CALL ORDER : 520 CONTRACT ID : M -27643-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/13/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 20000AQ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $ 511, 850. 60 100. 0000%
2 351139301 E & B PAVING |NC $  593,781.17 116. 0067%
3 35 1065659 BROOKS CONSTRUCTI ON' COVPANY | NC $  684,928.15 133. 8140%
| (1) 350918397 | (2) 351139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING, |NC. | BROCKS CONSTRUCTI ON' COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o m o e e et e e et e e o e e e e e ot e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  HVA RESURFACE
[ I I
0001 105-06845 LUWP| 4000. 00000 4000. 00| 8000. 00000 8000.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 M5 | 1800. 00000 10800. 00| 1510. 00000 9060. 00| 1479. 00000 8874. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  25000. 00000 25000. 00|  28000. 00000 28000. 00|  34000. 00000 34000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02278 2282.000 LFT | 4.00000 9128. 00| 11. 00000 25102. 00| 7.00000 15974. 00
CURB, CONCRETE, REMOVE | | |
0005 202-52710 580.000 SYS | 10. 00000 5800. 00| 7.00000 4060. 00| 4.30000 2494. 00
SI DEWALK, CONCRETE, REMOVE | | |
0006 203-90014 38.560 STA | 185. 00000 7133. 60| 175. 00000 6748. 00| 450. 00000 17352. 00
LI NEAR GRADI NG | | |
0007 211-07454 24.000 CYS | 35. 00000 840. 00| 38. 00000 912. 00| 9. 90000 237. 60
STRUCTURE BACKFI LL | | |
0008 301-07448 370.000 TON | 25. 00000 9250. 00| 15. 00000 5550. 00| 25. 00000 9250. 00
COMPACTED AGGREGATE, NO 53, BASE | | [
0009 303-07449 266.000 TON | 25. 00000 6650. 00| 15. 00000 3990. 00| 22. 30000 5931. 80
COMPACTED AGGREGATE, NO 73 | [ [
0010 304-07491 1239.000 TON | 63. 00000 78057. 00| 79. 73000 98785. 47| 85. 00000 105315. 00
HVA PATCH NG TYPE C | | [
0011 304-07492 361.000 TON | 63. 00000 22743. 00| 45. 00000 16245. 00| 41. 50000 14981. 50
W DENING WTH HVA, TYPE A | | [
0012 306-08034 31307.000 SYS | 1. 00000 31307. 00| 0. 69000 21601. 83| 0. 90000 28176. 30
MLLING ASPHALT, 1 1/2 IN. | | |
0013 306- 08039 296.000 SYS | 1. 00000 296. 00| 7. 97000 2359. 12| 6. 00000 1776. 00
M LLING ASPHALT REMOVAL | | |
0014 306-08041 32.000 SYS | 10. 00000 320. 00| 54. 55000 1745. 60| 8. 00000 256. 00

M LLI NG CONCRETE PAVEMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 571, 912. 23 ROUTE : SR 9
CALL ORDER : 520 CONTRACT ID : M -27643-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : FT. VWAYNE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1065659
| R ETH RI LEY CONSTRUCTI ON | E & B PAVING |INC | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T e N
0015 306- 08043 4092.000 SYS | 1. 00000 4092. 00| 4. 08000 16695. 36| 6. 00000 24552. 00
M LLING TRANSI TI ON | | |
0016 401-07334 2676.000 TON | 45. 00000 120420. 00| 42. 85000 114666. 60| 45. 20000 120955. 20
QC/ Q& HVA, 3, 76, SURFACE, 9.5 mm | | |
0017 406- 05520 9.170 TON | 1. 00000 9.17| 10. 00000 91. 70| 150. 00000 1375. 50
ASPHALT FOR TACK COAT | | |
0018 604- 06070 275.000 SYS | 35. 00000 9625. 00| 24. 00000 6600. 00| 33. 00000 9075. 00
S| DEWALK, CONCRETE | |
0019 604- 07894 150. 000 SYS | 100. 00000 15000. 00| 170. 00000 25500. 00| 119. 00000 17850. 00
CURB RAMP, CONCRETE, A | |
0020 604-07896 15.000 SYS | 100. 00000 1500. 00| 140. 00000 2100. 00| 157. 00000 2355. 00
CURB RAMP, CONCRETE, B | |
0021 604-07897 10. 000 SYS | 100. 00000 1000. 00| 240. 00000 2400. 00| 191. 00000 1910. 00
CURB RAMP, CONCRETE, C | |
0022 604-07901 120.000 SYS | 100. 00000 12000. 00| 270. 00000 32400. 00| 169. 00000 20280. 00
CURB RAMP, CONCRETE, G | | |
0023 604-07902 10. 000 SYS | 100. 00000 1000. 00| 250. 00000 2500. 00| 203. 00000 2030. 00
CURB RAMP, CONCRETE, H | |
0024 605-06120 3307.000 LFT | 10. 00000 33070. 00| 15. 00000 49605. 00| 10. 35000 34227. 45
CURB, CONCRETE | |
0025 610-07486 410.000 TON | 45. 00000 18450. 00| 75. 37000 30901. 70| 100. 00000 41000. 00
HVA FOR APPROACHES, TYPE A | | |
0026 615-06520 1.000 EACH 425. 00000 425. 00| 250. 00000 250. 00| 285. 00000 285. 00
MONUMENT, RE ESTABLI SH | | |
0027 621-06575 480.000 SYS | 5. 14000 2467. 20| 15. 00000 7200. 00| 18. 00000 8640. 00
SCDDI NG, NURSERY | | |
0028 715-05119 108.000 LFT | 29. 00000 3132. 00| 33. 00000 3564. 00| 60. 00000 6480. 00
PIPE, TYPE 1, O RCULAR 15 IN. | | |
0029 715-46005 4.000 EACH 250. 00000 1000. 00| 210. 00000 840. 00| 230. 00000 920. 00
Pl PE END SECTION, 15 IN. | | |
0030 720-01894 1.000 EACH 480. 00000 480. 00| 375. 00000 375. 00| 750. 00000 750. 00
CASTI NG, FURNI SH AND ADJUST TO GRADE | | |
0031 720-44000 8.000 EACH 250. 00000 2000. 00| 390. 00000 3120. 00| 430. 00000 3440. 00
CASTI NG, ADJUST TO GRADE | | |
0032 720- 45605 10.000 LFT | 800. 00000 8000. 00| 370. 00000 3700. 00| 440. 00000 4400. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0033 720-45610 10.000 LFT | 700. 00000 7000. 00| 305. 00000 3050. 00| 440. 00000 4400. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | |
0034 720-45615 10.000 LFT | 800. 00000 8000. 00| 225. 00000 2250. 00| 440. 00000 4400. 00
STRUCTURE, | NLET, RECONSTRUCT | |
0035 720-99315 4.000 EACH 250. 00000 1000. 00| 220. 00000 880. 00| 450. 00000 1800. 00

CLEAN EXI STI NG CATCH BASI NS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/04
PAGE : 520 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  571,912.23 ROUTE : SR 9
CALL ORDER : 520 CONTRACT ID : M -27643-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING, |NC. | BROOKS CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0036 801-06203 807.000 LFT | 0. 50000 403. 50| 0. 86000 694. 02| 0. 15000 121. 05
TEMPORARY PAVEMENT MARKI NG, 4 | N. [ [
0037 801-06207 807.000 LFT | 1. 10000 887. 70| 0. 86000 694. 02| 1. 00000 807. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I |
0038 801- 06640 44.000 EACH 79. 00000 3476. 00| 92. 00000 4048. 00| 79. 00000 3476. 00
CONSTRUCTI ON SIGN, A | | |
0039 801-06775 LUMP|  25300. 00000 25300. 00|  30600. 00000 30600. 00|  96500. 00000 96500. 00
MAI NTAI NI NG TRAFFI C [ [ [
0040 802-91122 8.000 EACH 260. 00000 2080. 00| 125. 00000 1000. 00| 115. 00000 920. 00
SIGN, GROUND MOUNTED, RESET | | |
0041 804-04435 6.000 EACH 6. 89000 41. 34| 10. 00000 60. 00| 75. 00000 450. 00
DELI NEATOR PCST, REMOVE | | |
0042 804-06771 11.000 EACH 45. 00000 495. 00| 22. 00000 242. 00| 22. 00000 242.00
DELI NEATOR PCST, FLEXI BLE | | |
0043 808-06713 8520.000 LFT | 0. 17000 1448. 40| 0. 12000 1022. 40| 0. 12000 1022. 40
LINE, PAINT, SOLID, VHITE, 4 IN | |
0044 808- 75240 425.000 LFT | 0. 27000 114. 75| 0. 29000 123. 25] 0. 29000 123. 25
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | |
I'N I I I
0045 808- 75245 13690. 000 LFT | 0. 27000 3696. 30| 0. 29000 3970. 10| 0. 29000 3970. 10
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | [
I'N. | |
0046 808- 75297 121.000 LFT 2. 96000 358. 16] 4.00000 484. 00| 4.00000 484. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 24 IN | | |
I
I

0047 808- 75300 2102.000 LFT 0. 74000 1555. 48| 1. 00000 2102. 00| 1. 00000 2102. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN | | [

0048 808- 75996 122.000 EACH 22. 00000 2684. 00| 5. 00000 610. 00| 7.00000 854. 00
SNOWPLOMBLE RAl SED PAVENENT MARKER, | | |
REMOVE [ | |

0049 808- 75998 79.000 EACH 35. 00000 2765. 00 22. 00000 1738. 00| 22.00000 1738. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |

0050 720- 45005 1.000 EACH 1400. 00000 1400. 00| 1390. 00000 1390. 00| 1675. 00000 1675. 00
I NLET, A2 | [ [

0051 720- 45205 1.000 EACH 1800. 00000 1800. 00| 1650. 00000 1650. 00| 2350. 00000 2350. 00
CATCH BASIN, A2 | | [

0052 720- 45015 1.000 EACH 1400. 00000 1400. 00| 1640. 00000 1640. 00| 1600. 00000 1600. 00
I NLET, A8 | [

0053 720- 44025 1.000 EACH 950. 00000 950. 00| 865. 00000 865. 00| 750. 00000 750. 00

CASTING 4, FURNI SH AND ADJUST TO GRADE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 520 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 571, 912. 23 ROUTE : SR 9
CALL ORDER : 520 CONTRACT ID: M -27643-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35 1139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeooo-
SECTI ON TOTALS | $ 511, 850. 60| $ 593, 781. 17| $  684,928.15
------------------------------------------ o m m e et o e e e e e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 511, 850. 60| $ 593, 781. 17| $ 684, 928. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 530 -1
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 126, 800. 00 RQUTE : VAR QUS
CALL CRDER : 530 CONTRACT ID : M -27668-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/20/04 10:00 AM DI STR CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 20000AT
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 119, 800. 00 100. 0000%
2  35-1374866 PRI MCO, | NC. $ 119, 977. 59 100. 1482%
3  35-1057237 R L MOCOY INC $ 160, 700. 00 134. 1402%
4  35-1817530 Pl ONEER ASSQCI ATES, | NC. $ 409, 130. 00 341.5108%
| (1) 35-1817574 | (2) 35-1374866 | (3) 35-1057237
| YARDBERRY LANDSCAPE | PRIMOO, | NC. | R L MOCOY I NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T Ty e
SECTI ON 0001  DEBRI'S REMOVAL
[ | |
0001 110-01001 LUWP| 5800. 00000 5800. 00| 5998. 88000 5998. 88| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUMP| 8000. 00000 8000. 00| 7155. 00000 7155. 00| 10280. 00000 10280. 00
DEBRIS, REMOVE , STR NO. 1 | | |
0003 201-90788 LUWP| 8000. 00000 8000. 00| 7155. 00000 7155. 00| 9880. 00000 9880. 00
DEBRIS, REMOVE , STR NO. 2 | | |
0004 201-90788 LUWP| 2000. 00000 2000. 00| 6220. 00000 6220. 00| 2360. 00000 2360. 00
DEBRIS, REMOVE , STR NO 3 | | |
0005 201-90788 LUMP| 16000. 00000 16000. 00| 9025. 00000 9025. 00| 41600. 00000 41600. 00
DEBRI'S, REMOVE , STR NO 4 | | |
0006 201-90788 LUMP| 20000. 00000 20000. 00| 9025. 00000 9025. 00| 41600. 00000 41600. 00
DEBRIS, REMWE , STR NO 5 | | |
0007 201-90788 LUWP| 14000. 00000 14000. 00| 9025. 00000 9025. 00| 9880. 00000 9880. 00
DEBRIS, REMWE , STR NO 6 | |
0008 201-90788 LUMP| 12000. 00000 12000. 00| 10940. 00000 10940. 00| 13840. 00000 13840. 00
DEBRI'S, REMOVE , STR NO. 7 | |
0009 201-90788 LUWP| 12000. 00000 12000. 00| 12375. 00000 12375. 00| 9880. 00000 9880. 00
DEBRI S, REMOVE , STR NO. 8 |
0010 201-90788 LUWP| 7000. 00000 7000. 00| 9525. 00000 9525. 00| 9880. 00000 9880. 00
DEBRI'S, REMOVE , STR NO. 9 | | |
0011 801-06775 LUMP| 15000. 00000 15000. 00| 33533. 71000 33533. 71| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 119, 800. 00| $ 119, 977. 59| $ 160, 700. 00
------------------------------------------ R I i S

CONTRACT TOTALS [ $ 119, 800. 00| $ 119, 977. 59| $ 160, 700. 00




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/ 04
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 126, 800. 00 ROUTE : VAR QUS
CALL ORDER : 530 CONTRACT ID : M -27668-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1817530 | |
| Pl ONEER ASSOC! ATES, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m e e e e e e e e e et e e e e e e e e e e et e e e e e e e e e e emmeemeeooo-
SECTI ON 0001  DEBR' S REMOVAL
| I |
0001 110-01001 LUMP|  20000. 00000 20000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUMP|  21850. 00000 21850. 00| |
DEBRI'S, REMOVE , STR NO 1 | | |
0003 201-90788 LUWP|  23400. 00000 23400. 00| [
DEBRIS, REMOVE , STR NO 2 | | |
0004 201-90788 LUMP|  10650. 00000 10650. 00| [
DEBRI'S, REMOVE , STR NO 3 [ [ [
0005 201-90788 LUMP|  105400. 00000 105400. 00| |
DEBRI'S, REMOVE , STR NO. 4 | | [
0006 201-90788 LUMP|  45830. 00000 45830. 00| |
DEBRIS, REMIVE , STR NO 5 | | |
0007 201-90788 LUMP|  73900. 00000 73900. 00| |
DEBRIS, REMOVE , STR NO 6 | | |
0008 201-90788 LUMP|  24900. 00000 24900. 00| |
DEBRIS, REMOVE , STR NO 7 | | |
0009 201-90788 LUMP|  37400. 00000 37400. 00| |
DEBRI'S, REMOVE , STR NO. 8 [ [ [
0010 201-90788 LUMP|  18200. 00000 18200. 00| |
DEBRI'S, REMOVE , STR NO. 9 | | [
0011 801-06775 LUMP|  27600. 00000 27600. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 409, 130. 00| |
------------------------------------------ o m m et o e et e et e e e e e et e e e e e eemeeoeeoo--
CONTRACT TOTALS | $ 409, 130. 00| |




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 07/ 29/ 04
PAGE : 540 -1

TANK , HYDRCPNEUMATIC, 60 IN. DIA, 16 | |

ENG NEER S ESTIMATE: $ 837, 807. 12 ROUTE : 90
CALL ORDER : 540 OONTRACT | D : Mr-27396-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT : TAL
CONTRACT TIME : 11/18/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  607,173.00 100. 0000%
2 351657131 M CH ANA OONTRACTI NG $  861,764.20 141. 9305%
| (1) 35- 1582109 | (2) 35 1657131 |
| KANKAKEE VALLEY CONSTRUCTI ON| M CHI ANA CONTRACTI NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o
SECTION 0001  REST AREA MODERNI ZATI ON
| | |
0001 105- 04655 15.000 MOS | 250. 00000 3750. 00| 365. 00000 5475. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PNENT | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00| 1700. 00000 1700. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110-01001 LUMP|  28000. 00000 28000. 00|  77500. 00000 77500. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 202-02240 1625.000 SYS | 5. 00000 8125. 00| 6. 00000 9750. 00|
PAVEMENT REMOVAL | | |
0005 202-52710 100.000 SYS | 5. 00000 500. 00| 4. 00000 400. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0006 202-91840 40.000 LFT | 5. 25000 210. 00| 17. 50000 700. 00|
FENCE, CHAIN LINK, REMOVE | | |
0007 202-96133 470.000 LFT | 20. 00000 9400. 00| 50. 00000 23500. 00|
Pl PE, REMOVE | | [
0008 202-98695 LUMP|  10000. 00000 10000. 00| 1400. 00000 1400. 00|
VELL, REMOVE | | [
0009 202-99187 40.000 LFT | 4. 75000 190. 00| 17. 50000 700. 00|
FENCE, FARM FI ELD, REMOVE | | |
0010 203-02000 11500. 000 CYS | 1. 00000 11500. 00| 0. 02000 230. 00|
EXCAVATI ON,  COMMON | | |
0011 203-07084 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
EXCAVATI ON , HAND | | |
0012 205- 06937 600. 000 LFT | 1. 68000 1008. 00| 1. 70000 1020. 00|
TEMPORARY SI LT FENCE | | |
0013 210- 05758 LUMP|  70000. 00000 70000. 00|  60900. 00000 60900. 00|
BU LDING , POLE, ADDI TION | | [
0014 210- 06369 1450.000 LFT | 6. 00000 8700. 00| 8. 30000 12035. 00|
SAW CUT BI TUM NQUS PAVENENT | | |
0015 210-07725 LUMP|  60000. 00000 60000. 00|  41600. 00000 41600. 00|
I
I

FT. [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 540 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 837, 807. 12 ROUTE : 90
CALL ORDER : 540 CONTRACT ID : M-27396-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : TOLL
SET- ASI DE :
| (1) 35-1582109 | (2) 351657131 |

| KANKAKEE VALLEY CONSTRUCTI ON| M CH ANA CONTRACTI NG |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0016 211-02050 400.000 CYS | 35. 00000 14000. 00| 12. 00000 4800. 00|
B BORROW [ [ [
0017 603-06060 40.000 LFT | 24. 50000 980. 00| 21. 50000 860. 00|
FENCE, FARM FI ELD, RESET | | [
0018 603- 06065 40.000 LFT | 35. 00000 1400. 00| 26. 50000 1060. 00|
FENCE, CHAIN LINK, RESET | | |
0019 604-90256 50.000 SYS | 35. 00000 1750. 00| 40. 00000 2000. 00|
SI DEWALK, CONCRETE, 6 IN | | |
0020 621-06574 10000. 000 SYS | 1. 50000 15000. 00| 2. 55000 25500. 00|
SODDI NG | | |
0021 715-03795 4500. 000 LFT | 35. 00000 157500. 00| 77. 50000 348750. 00|
PI PE, DUCTILE IRON, 6 IN. | | |
0022 715-04612 40.000 LFT | 18. 00000 720. 00| 20. 00000 800. 00|
Pl PE | NSTALLATION, 2 IN | [ [
0023 715-07073 500.000 LFT | 25. 00000 12500. 00| 15. 00000 7500. 00|
WATER LINE , 2 IN | | |
0024 715-92537 1100.000 LFT | 25. 00000 27500. 00 20. 00000 22000. 00|
PIPE, PVC, 8 IN. | | |
0025 716-07654 200.000 LFT | 120. 00000 24000. 00| 250. 00000 50000. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 6 IN. | | |
0026 720-02349 5.000 EACH 275. 00000 1375. 00| 200. 00000 1000. 00|
MANHOLE CASTI NG, 4 | | |
0027 720-94157 5.000 EACH 1500. 00000 7500. 00| 1600. 00000 8000. 00|
MANHOLE, C | | [
0028 732-02531 4.000 EACH 250. 00000 1000. 00| 2500. 00000 10000. 00|

VALVE W TH BOX, RESTRAI NED, GATE, | [ |
DUCTILE IRON 6 IN. , WTH TAPPI NG SLEEVE| | |

TAP , WATER, 2 IN., WTH CORPCRATI ON |
STOP AND BOX |

0029 732-02744 8.000 EACH 750. 00000 6000. 00| 500. 00000 4000. 00|
GATE VALVE AND BOX, 6 IN. | | [
0030 732-04837 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|
PLUG EXI STI NG PI PE | | [
0031 732-04926 3.000 EACH 350. 00000 1050. 00| 250. 00000 750. 00|
VALVE , AlR RELEASE | | |
0032 732-04926 71.000 EACH 15. 00000 1065. 00| 1. 00000 71. 00|
VALVE , BALL, 6 IN. | | |
0033 732-04983 LUMP|  10000. 00000 10000. 00|  10300. 00000 10300. 00|
Pl PE AND CABLE LOCATI NG SYSTEM | | |
0034 732-06672 14500. 000 SFT | 3. 00000 43500. 00| 6. 00000 87000. 00|
PATCH , UTILITY CUT | [ [
0035 732-06839 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|

I

|



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 29/ 04
PAGE : 540 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 837, 807. 12 ROUTE : 90
CALL ORDER : 540 CONTRACT D : Mr-27396-A COUNTI ES : LAGRANGE
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : TOLL
SET- ASI DE :
| (1) 351582109 | (2) 35 1657131 [
| KANKAKEE VALLEY CONSTRUCTI ON| M CHI ANA CONTRACTI NG |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0036 732-06839 2.000 EACH 400. 00000 800. 00| 3000. 00000 6000. 00|
TAP , WATER LIVE, 6 IN | | |
0037 801-03290 4.000 EACH 250. 00000 1000. 00| 240. 00000 960. 00|
CONSTRUCTI ON SIGN, C | | |
0038 801-06640 5.000 EACH 250. 00000 1250. 00| 240. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | [ [
0039 801-06645 5.000 EACH 250. 00000 1250. 00| 390. 00000 1950. 00|
CONSTRUCTI ON SI GN, B | | [
0040 801-06775 LUVP| 2250. 00000 2250. 00| 1700. 00000 1700. 00|
MAI NTAI NI NG TRAFFI C | | |
0041 801-07118 72.000 LFT | 75. 00000 5400. 00| 36. 85000 2653. 20|
BARRI CADE, I11-A | | [
0042 801-99182 2.000 EACH  20000. 00000 40000.00|  10000. 00000 20000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN, | | |
I NSTALL AND MAI NTAI N [ | |
SECTI ON TOTALS | $ 607, 173. 00| $ 861, 764. 20
------------------------------------------ S B
CONTRACT TOTALS | $ 607, 173.00| $ 861, 764. 20|







